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PROCUREMENT SUMMARY 
 

WILLOWBROOK/ROSA PARKS STATION IMPROVEMENT  
PROJECT DESIGN AND ENGINEERING SERVICES  

 
1. Contract Number: AE354280011791 (RFP No. AE11791) 

2. Recommended Vendor:  RNL Interplan, Inc. 

3. Type of Procurement  (check one):  IFB    RFP   RFP–A&E   
 Non-Competitive    Modification   Task Order 

4. Procurement Dates: 

 A. Issued: May 1, 2015 
LA Daily News, La Opinion and The Daily Breeze 

 B. Advertised/Publicized: May 1, 2015   

 C. Pre-proposal/Pre-Bid Conference: May 12, 2015  

 D. Proposals/Bids Due:  June 10, 2015 

 E. Pre-Qualification Completed:  August 20, 2015 

 F. Conflict of Interest Form Submitted to Ethics:  June 11, 2015 

  G. Protest Period End Date:  October 20, 2015 

5. Solicitations Picked 
up/Downloaded:  

162 

Bids/Proposals Received: 
 

4 

6. Contract Administrator: 
Aielyn Dumaua 

Telephone Number: 
(213) 922-7320 

7. Project Manager: 
Wells Lawson/Nick Saponara 

Telephone Number:  
(213) 922-7217 

   

A.  Procurement Background 

 
This Board Action is to approve Contract No. AE354280011791 to advance the existing 
conceptual engineering design documents (60% design development drawings) for the 
Willowbrook/Rosa Parks Station Improvements Project, and one of two optional tasks to 
advance the design to the construction document stage through either i) a Design/Build 
project delivery method; or ii) a Design/Bid/Build project delivery method. 
 
The RFP was issued as an Architect and Engineer (A&E) qualifications based competitive 
procurement in accordance with Metro’s Acquisition Policies and Procedures and the 
contract type is a Firm Fixed Price.  
 
Three amendments were issued during the solicitation phase of this RFP: 
 

 Amendment No. 1, issued on May 14, 2015 provided copies of the Plan-Holders’ List, 
sign-in sheets and presentation materials for the pre-proposal conference and prevailing 
wage flyer. 

 Amendment No. 2, issued on May 22, 2015 provided changes to Exhibit A - Statement 
of Work, Tasks 8.2 and Deliverables for Tasks 8.1 through  8.3,  revised the submittal 
requirements to exclude resumes from the 60-page limit for Volume  1 - Technical 
Proposal, and responded to proposer questions. 

 Amendment No. 3, clarified changes issued in Amendment No. 2 and responded to 
additional proposer questions. 

 

ATTACHMENT D 
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A pre-proposal conference was held on May 12, 2015, and was attended by 43 participants 
representing 36 firms. Forty-three questions were received and responses were released 
prior to the proposal due date.  
 
A total of four proposals were received by the due date, June 10, 2015, from:  
 
1. Owen Group Inc.  
2. RAW International   
3. RNL Interplan Inc. 
4. Rosa Parks Joint Venture Partners  

 
B.  Evaluation of Proposals/Bids 

 
A Proposal Evaluation Team (PET) consisting of staff from Metro’s Countywide Planning & 
Development Department, Facilities Engineering Operations, Rail Operations, and the 
County of Los Angeles Regional Planning Department was convened and conducted a 
comprehensive technical evaluation and review of the proposals received.   
 
The proposals were evaluated based on the following evaluation criteria and weights:  
 

 Degree of Skills and Experience of the Team   40% 

 Experience and Capabilities of Personnel on the Contractor’s Team 20% 

 Management Plan   20% 

 Understanding of Work and Approach for Implementation   20% 
 
For A&E procurements, price cannot be used as an evaluation factor pursuant to state and 
federal law. The evaluation criteria are appropriate and consistent with criteria developed for 
similar design and engineering services procurements. Several factors were considered in 
developing these weights, giving the greatest importance to the degree of skills and 
experience of the team.  
 
Of the four proposals received, one was deemed non-responsive for failure to provide valid 
joint venture and pre-qualification documentation as required by the RFP.   
 
On June 11, 2015, the PET met to review the evaluation criteria package, process 
confidentiality and conflict of interest forms, and take receipt of the three responsive 
proposals to initiate the evaluation phase.  Evaluations were conducted from June 11, 2015 
through June 29, 2015.   
 
On June 29, 2015, the PET reconvened and determined that all three firms, listed in 
alphabetical order below, were within the competitive range:   
 
1. Owen Group Inc.  
2. RAW International   
3. RNL Interplan Inc. 
 
On July 9, 2015, proposers in the competitive range were invited to make oral presentations. 
The project manager and key team members of each firm presented their team’s 
qualifications, experience with required tasks, and responded to the evaluation committee’s 
questions.  
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At the conclusion of the evaluation process, including oral presentations, RNL Interplan, Inc. 
was determined to be the highest technically qualified firm in support of this project. 
 
The following is a summary of PET scores: 
 

 FIRM 

Weighted 
Average 

Score 
Factor 
Weight 

Average 
Score Rank 

1 RNL Interplan, Inc.     

2 
Degree of Skills and Experience 
of the Team 85.38 40% 34.15  

3 
Experience and Capabilities of 
Personnel on the Contractor’s 
Team 88.38 20% 17.68  

4 Management Plan 89.50 20% 17.90  

5 
Understanding of Work and 
Approach for Implementation 87.00 20% 17.40  

6 Total   87.13 1 

7 RAW International     

8 
Degree of Skills and Experience 
of the Team 78.19 40% 31.28  

9 
Experience and Capabilities of 
Personnel on the Contractor’s 
Team 85.88 20% 17.18  

10 Management Plan 84.00 20% 16.80  

11 
Understanding of Work and 
Approach for Implementation 83.88 20% 16.78  

12 Total   82.04 2 

13 Owen Group, Inc.     

14 
Degree of Skills and Experience 
of the Team 79.19 40% 31.68  

15 

Experience and Capabilities of 
Personnel on the Contractor’s 
Team  79.38 20% 15.88  

16 Management Plan 79.50 20% 15.90  

17 
Understanding of Work and 
Approach for Implementation 83.00 20% 16.60  

18 Total   80.06 3 

 
Qualifications Summary of Recommended Firm:  
 
RNL Interplan, Inc. 
 
The recommended firm, RNL Interplan, Inc. (RNL), is a multi-disciplined architecture, interior 
design and engineering firm. The firm’s local office in Los Angeles, California, specializes in 
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transit facility design, with emphasis on blending transit into Transit Oriented Development 
(TOD) settings. Over the past 40 years, RNL has built a transportation practice with 
experience on over 20 TOD and intermodal transit centers and over 150 operations and 
maintenance facilities, all with sensitive issues in designing facilities that enhance 
community development.  
 
The RNL team is composed of transit and building design experts with deep understanding 
of the community and experience in working with Metro and other local, regional and 
national transit agencies. RNL has staffed the project with specific expertise necessary to 
deliver a high-functioning and pedestrian friendly transit station. RNL’s strengths were in 
their depth of expertise and experience in the design and architecture of multi-modal transit 
facilities, experience working with transit agencies, proposed management plan, strong key 
personnel, project delivery techniques, and a clear understanding of the statement of work. 
Their expertise in sustainable design as well as their experience with the LEED rating 
system provides additional insight to this project.   
 

C.  Cost Analysis  
 

The recommended price has been determined to be fair and reasonable based upon MASD 
audit findings, an independent cost estimate, cost analysis, technical analysis, fact finding, 
and negotiations.  
 
The primary basis for the decrease in the proposal amount is the reduction of project 
community outreach efforts since this work is anticipated to be performed by either Metro or 
the future construction contractor. In addition, costs were significantly reduced by clarifying 
the nature of design administration support required during construction. 
 
The negotiated amount includes labor escalation over the term of the contract, additional 
insurance coverage required by Metro due to the complexity of the project, and project 
management and coordination with subcontractors. These costs were not considered in the 
development of Metro’s independent cost estimate, thus resulting in a higher negotiated 
price. 
 

Proposer Name Proposal 
Amount 

Metro ICE Negotiated 
amount 

RNL Interplan, Inc. $8,956,824 $5,239,898 $5,756,068 

 
D.  Background on Recommended Contractor 
 

RNL, in business for 59 years, is an international architecture, interior design, landscape 
architecture, and planning firm headquartered in Denver, Colorado with offices in Los 
Angeles, Denver, Phoenix, Washington D.C., and Abu Dhabi.   
 
RNL’s project manager has more than 33 years of experience as an architect and has been 
involved in the planning and design of transit facilities for over 25 years. He has extensive 
experience working on complex projects that require coordination between multiple 
stakeholders. 
  
RNL has partnered with Metro for over 15 years. It was the design architect and owner’s 
representative for Metro’s El Monte Transit Station, completed in 2012. RNL is currently 
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working on the Division 13 Bus Operations and Maintenance Facility and the Expo Line 
Light Rail Maintenance Facility. RNL’s performance on Metro projects has been satisfactory. 


