

SEPULVEDA TRANSIT CORRIDOR PROJECT



Development Agreement (PDA) Oversight Services for

Sepulveda Transit Corridor Project

Recommendation for Award




Metro



Program Management/PDA Oversight Services

- > With the significant size and aggressive implementation schedule for delivering the Sepulveda Transit Corridor Project, Metro requires a Contractor to assist the Program Management Department in managing and supporting delivery of the Project
- > Contractor serve as advisors, managers, and support as an extension of Metro technical staff; will assist in the oversight and completion of ongoing and future work associated with the Sepulveda PDAs
- > Given the need to provide oversight over two large PDA contractor teams, the oversight services team may need to scale up or down and exercise flexibility and agility in their approach
- Additional oversight and review needs may arise given the
 innovative approaches proposed by the two PDA contractors



Evaluation Criteria and Final Evaluation Scores

| Proposer | Experience, Qualifications, and Capabilities of Firms on the Team (30%) | Experience, Qualifications, and Capabilities of Personnel (40%) | Understanding and Approach to Service Delivery (30%) | Technical Score |
|-----------------------------------|---|---|--|--------------------|
| Anser Advisory Management, LLC | 25.40 | 33.30 | 26.30 | 85.00 |
| Jacobs Engineering Group, Inc. | 24.65 | 31.70 | 24.30 | 80.65 |
| Cordoba Corporation | 23.25 | 31.85 | 24.60 | 79.70 |
| EXP US Services, Inc. | 21.45 | 29.30 | 20.94 | 71.69 |



A Proposal Evaluation Team (PET) consisting of staff from Metro's Countywide Planning & Development, Office of Strategic Innovation, Program Management, Major Capital Project Engineering, and Program Control was convened and conducted a comprehensive technical evaluation of the proposals received

Recommended Proposer – Anser Advisory

Proposal Highlights

- > The Anser Team brings a very qualified team of professionals and subconsultants that align with the innovative approaches from the PDA Teams to provide meaningful oversight of the PDA Teams; and demonstrated experience with a variety of program management, alternative delivery, and/or P3 projects.
- > The Anser Team has experience working on Metro projects (Regional Connector, Division 20)
- > Anser has provided P3 advisory services to numerous campuses within the University of California system, and construction management and advisory services to LAWA
- > Anser's proposed subconsultants have provided engineering, design, and program management services on international P3 projects in Canada and Australia

SBE and DVBE Goals and Commitment

| | Goal | Anser Committment |
|------|------|-------------------|
| SBE | 22% | 22.52% |
| DVBE | 3% | 3.96% |



Recommendation

> AWARD AND EXECUTE Contract No. AE82658000 to Anser Advisory Management, LLC for Program Management/Pre-Development Agreement (PDA) Oversight Services for the Sepulveda Transit Corridor Project in the amount of \$26,221,895 for the four-year base term, and \$14,440,545 for the two-year option term, for a total contract value of \$40,662,440, subject to resolution of protest(s), if any; and

> APPROVE Contract Modification Authority in the amount of 10% of the contract award value and authorize the CEO to execute individual Contract Modifications within the Board-approved Contract Modification Authority.



Thank You

QUESTIONS?

