
SHARED MOBILITY

I-710 Integrated Corridor Management General Contractor Services - #2025-0119






RECOMMENDATION


• • • •

AUTHORIZE the Chief Executive Officer to award a 24-month firm-fixed-price contract, Contract OP125440000 to Crosstown Electrical & Data, Inc. for General Contractor (GC) services for the Interstate 710 (I-710) Integrated Corridor Management (ICM) Project in the amount of \$22,561,794, subject to the resolution of properly submitted protest(s), if any.



BACKGROUND





I-710 ICM Project

- Was identified as one of the I-710 Task Force's early initiative projects included in the Long Beach-East Los Angeles Corridor Mobility Investment Plan.
- Will rely on multi-modal and multi-agency collaboration to enhance mobility for all modes and manage non-recurring congestion effectively.
- Will optimize traffic signals, enhance real-time traveler information, and implement ITS technologies to improve operations and safety.
- Has secured \$27,840,000 from the State's Trade Corridor Enhancement Program (TCEP), with a match amount of \$7,160,000 in Prop C 25% for a project construction total of \$35 million.



DISCUSSION

The GC will coordinate with Metro, the Construction Manager from the Construction Management Support Services (CMSS) contract, and the local agencies to construct and install project elements. The CMSS contract was approved by the Board in February 2025.

The GC will be responsible for:

- Purchasing equipment
- Obtaining necessary permits from local agencies
- Coordinating efforts with local agencies
- Testing and verification of equipment/software, systems integration
- And ensuring construction safety at the project location sites

Agencies/Stakeholders:

- Caltrans
- Los Angeles County Public Works (LACPW)
- Bell
- Bell Gardens
- Commerce
- Compton
- Cudahy
- Long Beach
- Lynwood
- Maywood
- Paramount
- South Gate
- Vernon
- Regional Integration of Intelligent Transportation Systems (RIITS)



ISSUE



AWARDEE

Crosstown Electrical and Data Inc. (CEDI)

NUMBER OF BIDS/PROPOSALS

Metro received one (1) proposal. Metro staff conducted a market survey of the firms on the plan holders list:

- One firm responded that they did not meet the contractor license requirements.
- Three firms responded that they were subcontractors and/or material suppliers only.
- Other firms responded that they were considering other future contract opportunities with Metro;
 some were precluded from bidding due to having worked on an earlier stage of the project; and some stated that the RFP scope did not align with their services.

DEOD COMMITMENT

SBE Goal: 30% DVBE Goal: 3%

SBE Commitment: 33.21% DVBE Commitment: 3.06%

ISSUE



General Contractor (GC) Services are required to construct infrastructure improvements, install equipment and software, integrate system elements, and test and verify functionality to deliver the I-710 ICM Project.