

**ATTACHMENT A**

**RECOMMENDED PROGRAM PRICING AND CARRIERS**



**USI Insurance Services**  
**Proposed Super Excess Liability Program | MPLE3**  
**Los Angeles County Metropolitan Transportation Authority**

Limit	Excess of	Carrier	Participation (\$)	Premium **
<b>\$100M</b>	<b>\$450MM</b>	Swiss Re	\$10,000,000	
		AXA XL	\$15,000,000	
		HDI	\$10,000,000	
		Markel	\$6,250,000	
		Aspen	\$5,000,000	
		Chubb	\$8,500,000	
		Hiscox	\$10,000,000	
		Ascot	\$4,500,000	
		PENDING	\$30,750,000	
			<b>\$100,000,000</b>	<b>\$2,529,625</b>
<b>\$100M</b>	<b>Underlying CCIP Program \$350MM</b>	Munich Re	\$15,000,000	
		Chubb	\$15,000,000	
		Everest	\$10,000,000	
		Arch	\$5,000,000	
		Aspen	\$5,000,000	
		Markel	\$6,250,000	
		Ascot	\$3,000,000	
		Starr	\$15,000,000	
		AXIS	\$15,000,000	
		PENDING	\$10,750,000	
			<b>\$100,000,000</b>	<b>\$2,994,250</b>

**Estimated Program Premiums \* \$5,523,875**  
 Contingency for carrier premium, tax and fee adjustments \$976,125  
**Estimated Program Not-To-Exceed Total \$6,500,000**

\* Subject to finalization of on-going negotiations with carriers. Amounts show are estimates only.  
 \*\* Including taxes and fees.

Contractor Controlled Insurance Program:

<b>Station Work - Tutor Perini/O&amp;G JV</b>	<b>Tunnel Work - Tutor Perini/Frontier-Kemper</b>
<b>\$350m Total Limits</b>	<b>\$350m Total Limits</b>
June 7, 2019 - January 7, 2027	December 7, 2018 - June 7, 2023