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DEOD SUMMARY 
 

ADVANCED TRANSPORTATION MANAGEMENT SYSTEM (ATMS) II PROGRAM 

IMPLEMENTATION SUPPORT/PS131648000 

 
A. Small Business Participation  
 

The Diversity and Economic Opportunity Department (DEOD) established a 22% 
Disadvantaged Business Enterprise (DBE) goal for this solicitation.  While Intueor 
Consulting, Inc. made a DBE commitment, the U.S. Department of Transportation 
(USDOT) has issued an Interim Final Rule (IFR) that makes changes to the DBE 
Program, including suspension of goals and enforcement, effective October 3, 2025.  
Metro is currently reviewing the Interim Final Rule (IFR) to identify necessary 
program and procedural changes to ensure full compliance.   
 
Although the DBE commitment is not a factor in the staff recommendation, there are 
two certified small businesses participating in this contract.  This is noteworthy since 
small businesses are vital for the economy as they drive job creation, foster 
innovation, and strengthen local communities. 
 

B. Local Small Business Enterprise (LSBE) Preference 
 
The LSBE preference is not applicable to federally funded procurements. Federal 
law (49 CFR § 661.21) prohibits the use of local procurement preferences on FTA-
funded projects. 
 

C. Living Wage and Service Contract Worker Retention Policy Applicability 
 

The Living Wage and Service Contract Worker Retention Policy is not applicable to 

this contract. 

 

D. Prevailing Wage Applicability 
 

Prevailing wage is not applicable to this contract. 

E. Project Labor Agreement/Construction Careers Policy 
 

Project Labor Agreement/Construction Careers Policy is not applicable to this 

Contract. PLA/CCP is applicable only to construction contracts that have a 

construction related value in excess of $2.5 million. 
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F. Manufacturing Careers Policy 

 
The Manufacturing Careers Policy (MCP) does not apply to this contract. The MCP 

is required on Metro's Rolling Stock RFPs, with an Independent Cost Estimate of at 

least $50 million. 


